McKinney Fire Station #9 Lee Lewis Construction, Inc.
D McKinney, TX Bid Date:  08/02/16
GMP Summary Bldg. Area: 15,670 sqft
Schedule: 11.0 months
Description w/ phase Labor Material Sub Total Sub/Supplier $/sqft
General Conditions 433,709 433,709 27.68
Cost of Work 38,840 38,840 2.48
Building Permit By Owner 0 -
0 B
Allowances 0 -
Inspections 2,500 2,500 0.16
Canopy 20,000 20,000 1.28
0 -
SWPPP 1,750 1,750 0.11
Inspections and Maintenance 5,500 5,500 0.35

0 -

0 -
311000|Site Preparation w/earthwork 0 -
311500|Excavation Support and Protection w/earthwork 0 -
312000|Earthwork 142,156 142,156 | O3 Concrete 9.07
312230|Trenching, Backfiling and Compacting w/utilities 0 -
313116| Termite Control 886 886 | Advantage 0.06
313500|Drilled Pier Foundation w/concrete 0 -

Pavement Markings 10,960 10,960 | American 0.70
Continuous Grading 15,685 15,685 | lici 1.00

0 -
321313|Concrete Paving w/concrete 0 -
321432|Unit Pavers 3,905 3,905 | Pavepro 0.25
323119|Ornamental Metal Fence and Gates w/steel 0 -
323150|Precast Concrete Fence 31,656 31,656 | Permacast 2.02
328000|Landscape Irrigation System w/landscaping 0 -
329000|Landscaping 96,318 96,318 | Killiam 6.15
329119]Finish Grading w/landscaping 0 -
329223|Sodding w/landscaping 0 -

0 -
336000|Utility Piping Systems 401,622 401,622 | Cal-Har 25.63

0 -
033000|Cast-In-Place Concrete 662,645 662,645 | Hydro-Con 42.29
033500|Sealed Concrete 5,138 5,138 | Johnson & Sons 0.33

0 -
042000|Unit Masonry Assemblies 364,501 364,501 | Artisan 23.26
047200|Cast Stone w/masonry 0 -
048600|Stone Veneer Assemblies w/masonry| 0 -

Rebar w/masonry 0 -
Flashing w/masonry| 0 -
Rigid Insulation w/masonry 0 -

0 B
051200|Structural Steel Framing 327,373 327,373 | Macon 20.89
054000|Cold-Formed Metal Framing w/drywall 0 -
055000|Metal Fabrications 55,650 55,650 | llci 3.55
055133|Metal Ladders w/steel 0 -
055213|Pipe and Tube Railings w/steel 0 -

0 -
061000|Rough Carpentry 79,660 79,660 | lici 5.08
061600|Sheathing w/drywall 0 -
062013|Exterior Finish Carpentry w/drywall 0 -
064100]Interior Architectural Woodwork 121,810 121,810 | Imagecraft 7.77

0 -
071150|Bituminous Dampproofing 32,200 32,200 | Alphapex 2.05
072100|Building Insulation w/drywall 0 -
072710|Vapor and Air Barriers w/drywall 0 -
072720|Self-Adhering Flexible Flashing w/masonry 0 -
073113|Composition (Asphalt) Shingles (Base Bid) Alternate 0 -
074213|Formed Metal Wall Panels 58,428 58,428 | Unity 3.73
074610|Fiber-Cement Soffits and Trim w/metal panels 0 -
076100|Prefinished Metal Roofing 219,380 219,380 | CEI 14.00
076200|Sheet Metal Flashing and Trim w/roofing 0 -
077200|Roof Accessories w/roofing 0 -
078413|Penetration Firestopping 4,500 4,500 | lici 0.29
079200]Joint Sealants w/waterproofing 0 -
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0

081100]Hollow Metal Doors and Frames 103,900 7,850 111,750 | Piper-Weatherford 7.13
081433]Stile and Rail Wood Doors w/doors 0 -
081479|Bullet Resistant Wood Door and HM Frame Assembly w/doors 0 -
083000]|Specialty Steel Doors and Frames w/doors 0 -
083113]Access Doors and Frames 3,500 3,500 | lici 0.22
083326]|Overhead Coiling Grilles w/oh doors 0 -
083330|Sectional Overhead Doors 94,212 94,212 | OH of Dallas 6.01
084100]|Aluminum Entrances, Storefronts and Windows w/glass 0 -
085667 |Bullet-Resistant Steel Transaction Windows w/glass 0 -
087100|Door Hardware w/doors 0 -
087310|Commercial Automatic Door Operators w/oh doors 0 -
088000|Glazing 58,700 58,700 | TCGC 3.75
088300|Mirrors w/glass 0 -
089000|Louvers 1,982 1,982 | Air Flow 0.13
Stained Glass 4,250 4,250 | Trimble 0.27
0 -
092500|Gypsum Wallboard Assemblies 313,400 313,400 | JCR 20.00
093000]Tiling 52,113 52,113 | One Source 3.33
095100]Acoustical Lay-In Ceiling w/drywall] 0 -
095426|Wood Panel Ceilings w/drywall| 0 -
096500]|Resilient Linoleum Tile Flooring 38,695 38,695 | One Source 2.47
Floor Prep 10,186 10,186 | lici 0.65
096513|Resilient Base and Accessories w/resilient 0 -
096566|Resilient Athletic Surfacing w/resilient 0 -
096800|Carpet Tile wiresilient| 0 -
097210|Tackable Wallcovering w/painting 0 -
097700]|Fiberglas Reinforced Panels (FRP) w/drywall| 0 -
099000]Painting 83,850 83,850 | Jonsco 5.35
Floor Protection 14,887 14,887 | lici 0.95
0 -
101000|Miscellaneous Specialties w/below 0 -
Fireman's OH Rappelling Structure 5,000 5,000 0.32
Wall Mounted Lockers - Gear Grid 7,939 7,939 | Gear Grid 0.51
Mailbox w/Pedestal 392 392 | National Mailboxes 0.03
Knox Box 1,500 1,500 | llci 0.10
Ventilated Wire Storage System 1,200 1,200 | Rubbermaid 0.08
Bike Racks 840 840 | Landscape Forms 0.05
Breathing Air System 42,881 42,881 | Hoyt 2.74
AED Defibrillator 1,798 1,798 | AED Superstore 0.11
Magazine Racks 128 128 | Wayfair 0.01
Fireman's PPE Drying Cabinet wi/extractor 0 -
Pot Rack 680 680 0.04
Washer/Extractor 19,810 19,810 | Advantage 1.26
101100|Visual Display Surfaces w/painting 0 -
101416|Cast Metal Plaques w/signage 0 -
101500| Toilet Compartments 9,359 9,359 | TBS 0.60
102610|Corner Guards 1,848 1,848 | Koroseal 0.12
103500|Aluminum Flagpoles 4,977 4,977 | Morgan Francis 0.32
104300|Exterior Signage 9,483 9,483 | Sign of Quality 0.61
104400/ Interior Signage w/signage 0 -
105116{Wood Lockers 20,608 20,608 | Hollman 1.32
105200|Fire Protection Specialties w/toilet part. 0 -
105600|Metal Shelving 4,341 4,341 | NTBS 0.28
107313|Awnings 7,597 7,597 | Arch. Fab 0.48
108000]| Toilet Accessories w/toilet part. 0 -
Misc. Equipment Installation 10,000 10,000 | llci 0.64
0 B
114500(Provisions for Owner Supplied Equipment wi/trades 0 -
114520|Residential Appliances 30,778 30,778 | Zetley 1.96
0 -
122413|Roller Window Shades 2,872 2,872 | Blind Depot 0.18
123616|Metal Countertops w/millwork 0 -
0 B
130000|Bullet Resistant Fiberglass Composite w/drywall| 0 -
0 B
211313|Wet-Pipe Sprinkler Systems 31,900 31,900 | Five Star 2.04
0 B
220000|Plumbing 243,252 243,252 | MJ Mechanical 15.52
224223|Cast Marble Shower Bases w/plumbing 0 -
0 -
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230000|HVAC [ 302,573 302,573 | LCS 19.31
230593| Testing Adjusting and Balancing for HVAC 4,800 4,800 | Advance Air 0.31
230900|Facility Management and Control Systems w/hvac 0 -
233521|Vehicle Exhaust Removal System w/hvac 0 -

0 R
260000|Electrical 608,734 608,734 | L&L 38.85
260943|Lighting Controls w/electrical 0 -
263213|Engine Generators w/electrical 0 -
263623|Automatic Transfer Switches w/electrical 0 -
264113|Lightning Protection for Bldg. Structurels w/electrical 0 -

0 R
270500|Common Work Results for Communications 29,810 29,810 | TFE 1.90
270526 |Grounding and Bonding for Communications Sys w/electrical 0 -
271100|Communications Equipment Room Fittings w/data 0 -
271500|Communications Horizontal Cabling w/data 0 -
274100]|Audio Video Systems 52,626 52,626 | QCTV 3.36
274133 Television Broadband Distribution System w/data 0 -

0 R
281300|Electronic Access Control and Intrusion Detection 53,502 53,502 | Securadyne 3.41
282300|Electronic Surveillance wi/security| 0 -
283100]|Fire Detection and Alarm System 19,340 19,340 | Four Feathers 1.23

0 R

0 R

SUBTOTAL 5,347,806 5,454,864

Labor Burden
Sales & Use Tax

Builder's Risk Insurance
General Liability Insurance
Umbrella Liability Insurance
Owner's Protective Liability Ins.
Pollution Policy

Bonds & Insurance Overage
Contingency

Total Cost

Fee

AGC FEE

Total Estimate w/o Bond

~ g
@ @
£ .

w/GC's

13,131
100,000
5,567,995
180,960

5,753,289

Performance & Payment Bond
TOTAL ESTIMATE INCLUDING BOND

5,753,289

Alternates:
Alt. 1 Add West Parking Lot
Alt. 2 Extend Screen Wall along East & North Property Lines
Alt. 3 River Rock in lieu of Crushed gravel
Alt. 4 Bermuda Sod in lieu of Hydromulch
Alt. 5 Pier Casing
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25,634
64,655
3,947
9,086
32,860




