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May 4, 2026 

 
Ken Carley, AAAE 
McKinney National Airport 
1508 Industrial Blvd.  
McKinney, TX 75069 
 
Re: TKI – McKinney National Airport 
 26-46ITB Taxiway A Rehabilitation Phase II 
 Recommendation of Award  
 
Dear Mr. Carley, 
 
Bids were received for the "Taxiway A Rehabilitation Phase II" project at the City of McKinney 

Purchasing Department at 2:00 PM on April 30th, 2026.  The bids have been checked for accuracy and 

for compliance with the contract documents.  A tabulation of the bids received is enclosed with this 

letter.  

 

A total of three (3) bids were received for this project. Mario Sinacola & Sons Excavating, Inc submitted 

the low bid for the project for bid schedules 1, 2, and 3 in the amount of $6,948,170.10. Below is a 

summary for each received bid. 

 

26-46ITB Taxiway A Rehabilitation Phase II 

Bid Results 

 
Bid Schedule 1 – 

Taxiway A Rehab 

Bid Schedule 2 

– Taxiway A4 

Construction 

Bid Schedule 3 – 

Taxiway A4 Widening 

and Extension 

Total (Bid Schedule 

1 + Bid Schedule 2 + 

Bid Schedule 3) 

Engineer’s 

Estimate 
$5,839,087.50 $1,222,325.00 $874,760.00 $7,936,172.50 

Mario Sinacola 

& Sons, Inc 
$5,247,706.00 $1,059,480.35 $640,983.75 $6,948,170.10 

Ed Bell 

Construction 

Company 

$5,254,205.00 $1,030,767.50 $828,887.50 $7,113,860.00 

RPMx 

Construction, 

LLC 

$6,995,092.00 $1,320,097.50 $1,022,744.50 $9,337,934.00 

 

In review of the bid received from Mario Sinacola & Sons Excavating, Inc, we believe the bid submitted 

by them represents a good value to the City of McKinney and McKinney National Airport. Additionally, 

they met all of the Buy American requirements outlined in the bid documents. Therefore, we 

recommend awarding the contract for this bid to Mario Sinacola & Sons Excavating, Inc for Bid 

Schedule 1 – Taxiway A Rehab, Bid Schedule 2 – Taxiway A4 Construction, and Bid Schedule 3 – 

Taxiway A4 Widening and Extension, for a total project contract amount of $6,948,170.10.  
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Please let me know if you have any questions or comments regarding this recommendation of award.   
 
Sincerely, 
 
GARVER, LLC 
 

 
 
 
Austin Hayes, PE, PMP 
Project Manager 

 
 
Attachments: Bid Tabulation, Buy American Certification 
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Recommendation of Award 2026-05-04.docm 



BS 1

Schedule Number 1

ITEM SPEC. ESTIMATED UNIT UNIT UNIT UNIT

NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1
SS-120-3.1 CONSTRUCTION SAFETY AND SECURITY L.S. 1 295,000.00$          295,000.00$              $580,000.00 $580,000.00 $418,000.00 $418,000.00 $405,732.00 $405,732.00

2
SS-120-3.2

TEMPORARY TAXILANES 

CONSTRUCTION AND REMOVAL
LS 1 150,000.00$          150,000.00$              $125,000.00 $125,000.00 $300,000.00 $300,000.00 $219,000.00 $219,000.00

3

SS-300-5.1

LOCKOUT/TAGOUT AND CONSTANT 

CURRENT REGULATOR CALIBRATION 

PROCEDURES

L.S. 1 15,000.00$            15,000.00$                $7,500.00 $7,500.00 $6,550.00 $6,550.00 $9,528.00 $9,528.00

4

SS-301-5.1

EXISTING CONCRETE ENCASED, 

ELECTRICAL JUNCTION STRUCTURE, 

REMOVED

EACH 1 300.00$                 300.00$                     $350.00 $350.00 $1,800.00 $1,800.00 $445.00 $445.00

5
SS-301-5.2

EXISTING BASE MOUNTED EDGE LIGHT, 

REMOVED
EACH 61 750.00$                 45,750.00$                $150.00 $9,150.00 $750.00 $45,750.00 $191.00 $11,651.00

6
SS-301-5.3

EXISTING BASE MOUNTED GUIDANCE 

SIGN, REMOVED
EACH 11 1,200.00$              13,200.00$                $550.00 $6,050.00 $1,125.00 $12,375.00 $677.00 $7,447.00

7
SS-301-5.4

EXISTING CONCRETE ENCASED 

CONDUIT, CLEARED
L.F. 100 5.00$                     500.00$                     $25.00 $2,500.00 $1.10 $110.00 $32.00 $3,200.00

8
SS-301-5.5

ABANDONDED SIGN FOUNDATION, 

REMOVED
EACH 1 500.00$                 500.00$                     $650.00 $650.00 $1,000.00 $1,000.00 $800.00 $800.00

9

SS-301-5.6

EXISTING BASE MOUNTED GUIDANCE 

SIGN, REMOVED AND STORED, BASE 

DEMOLISHED

EACH 1 1,500.00$              1,500.00$                  $750.00 $750.00 $300.00 $300.00 $923.00 $923.00

10
SS-307-5.1

ALCMS MODIFICATIONS 

CONSTRUCTION SUPPORT
L.S. 1 10,000.00$            10,000.00$                $16,000.00 $16,000.00 $15,000.00 $15,000.00 $20,325.00 $20,325.00

11
SS-307-5.2

ALCMS SOFTWARE AND GRAPHICAL 

UPDATES
ALLOW 1 20,000.00$            20,000.00$                $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00 $20,000.00

12
SS-310-5.1

TEMPORARY AIRFIELD LIGHTING 

(PHASE 1)
L.S. 1 5,000.00$              5,000.00$                  $16,700.00 $16,700.00 $80,000.00 $80,000.00 $21,214.00 $21,214.00

13
SS-310-5.2

TEMPORARY AIRFIELD LIGHTING 

(PHASE 2)
L.S. 1 5,000.00$              5,000.00$                  $20,900.00 $20,900.00 $50,000.00 $50,000.00 $26,549.00 $26,549.00

14
SS-310-5.3

TEMPORARY AIRFIELD LIGHTING 

(PHASE 3)
L.S. 1 5,000.00$              5,000.00$                  $11,400.00 $11,400.00 $20,000.00 $20,000.00 $14,481.00 $14,481.00

15
C-100-14.1

CONTRACTOR QUALITY CONTROL 

PROGRAM (CQCP)
L.S. 1 295,000.00$          295,000.00$              $120,000.00 $120,000.00 $175,000.00 $175,000.00 $154,000.00 $154,000.00

16 C-102-5.1 TEMPORARY EROSION CONTROL L.S. 1 70,000.00$            70,000.00$                $25,000.00 $25,000.00 $75,000.00 $75,000.00 $35,000.00 $35,000.00

17 C-105-6.1 MOBILIZATION (10%) L.S. 1 585,000.00$          585,000.00$              $475,000.00 $475,000.00 $520,000.00 $520,000.00 $675,000.00 $675,000.00

18
P-101-5.1

ASPHALT PAVEMENT SECTION 

REMOVAL
S.Y. 6055 12.00$                   72,660.00$                $20.00 $121,100.00 $15.00 $90,825.00 $60.00 $363,300.00

19
P-101-5.2

CONCRETE PAVEMENT SECTION 

REMOVAL
S.Y. 550 35.00$                   19,250.00$                $40.00 $22,000.00 $25.00 $13,750.00 $75.00 $41,250.00

20 P-101-5.3 UNDERDRAIN REMOVAL L.F. 45 15.00$                   675.00$                     $29.00 $1,305.00 $25.00 $1,125.00 $32.00 $1,440.00

21 P-152-4.1 EMBANKMENT IN PLACE C.Y. 3770 65.00$                   245,050.00$              $75.00 $282,750.00 $60.00 $226,200.00 $62.00 $233,740.00

22 P-155-8.1 LIME-TREATED SUBGRADE (12") S.Y. 15500 12.00$                   186,000.00$              $13.00 $201,500.00 $6.50 $100,750.00 $11.00 $170,500.00

23 P-155-8.2 LIME TON 615 350.00$                 215,250.00$              $335.00 $206,025.00 $285.00 $175,275.00 $432.00 $265,680.00

24 P-304-8.1 CEMENT-TREATED BASE COURSE (5") S.Y. 14310 40.00$                   572,400.00$              $32.00 $457,920.00 $30.00 $429,300.00 $44.00 $629,640.00

25
P-501-8.1

PORTLAND CEMENT CONCRETE 

PAVEMENT (12.5")
S.Y. 13800 165.00$                 2,277,000.00$           $140.00 $1,932,000.00 $125.00 $1,725,000.00 $210.00 $2,898,000.00

26
P-620-5.1

RUNWAY AND TAXIWAY PAINTING, 

YELLOW (TYPE III REFLECTIVE MEDIA)
S.F. 7150 3.00$                     21,450.00$                $2.00 $14,300.00 $2.15 $15,372.50 $2.40 $17,160.00

27
P-620-5.2

RUNWAY AND TAXIWAY PAINTING, 

BLACK (NO REFLECTIVE MEDIA)
S.F. 9300 2.00$                     18,600.00$                $2.00 $18,600.00 $1.90 $17,670.00 $2.10 $19,530.00

28 P-620-5.3 PAVEMENT MARKING REMOVAL S.F. 10140 2.50$                     25,350.00$                $3.00 $30,420.00 $3.75 $38,025.00 $4.20 $42,588.00

29
D-701-5.2

18-INCH REINFORCED CONCRETE PIPE 

(CLASS III)
L.F. 8 250.00$                 2,000.00$                  $250.00 $2,000.00 $200.00 $1,600.00 $126.00 $1,008.00

30 D-705-5.1 6" PERFORATED UNDERDRAIN PIPE L.F. 450 55.00$                   24,750.00$                $50.00 $22,500.00 $35.00 $15,750.00 $54.00 $24,300.00

31
D-705-5.2

6" NON-PERFORATED UNDERDRAIN 

PIPE
L.F. 35 65.00$                   2,275.00$                  $95.00 $3,325.00 $50.00 $1,750.00 $37.00 $1,295.00

32 D-705-5.3 UNDERDRAIN CLEANOUT EACH 5 4,000.00$              20,000.00$                $3,800.00 $19,000.00 $1,000.00 $5,000.00 $3,011.00 $15,055.00

33
D-705-5.4

CONCRETE UNDERDRAIN OUTLET 

PROTECTOR
EACH 1 5,000.00$              5,000.00$                  $4,300.00 $4,300.00 $2,000.00 $2,000.00 $2,033.00 $2,033.00

34 T-904-5.1 SODDING S.Y. 33515 6.00$                     201,090.00$              $3.65 $122,329.75 $7.50 $251,362.50 $6.00 $201,090.00

Ed Bell Construction Company RPMx Construction, LLC

MCKINNEY NATIONAL AIRPORT (TKI)

TAXIWAY ALPHA REHABILITATION - PHASE II - 26-46ITB

BID OPENING: APRIL 30, 2026; 2:00PM

TAXIWAY A REHABILITATION (BID SCHEDULE I)

ENGINEER'S ESTIMATE Mario Sinacola Sons Excavating



35

L-108-5.1

NO. 8 AWG, 5 kV, L-824, TYPE C CABLE, 

INSTALLED IN TRENCH, DUCT BANK OR 

CONDUIT

L.F. 10250 4.25$                     43,562.50$                $5.00 $51,250.00 $3.20 $32,800.00 $6.35 $65,087.50

36

L-108-5.2

NO. 6 AWG, SOLID, BARE 

COUNTERPOISE WIRE, INSTALLED IN 

TRENCH, ABOVE THE DUCT BANK OR 

CONDUIT, INCLUDING 

CONNECTIONS/TERMINATIONS

L.F. 4675 5.00$                     23,375.00$                $5.75 $26,881.25 $1.60 $7,480.00 $7.30 $34,127.50

37
L-110-5.1

NON-ENCASED, ELECTRICAL CONDUIT, 

1-WAY 2"C
L.F. 4400 22.50$                   99,000.00$                $19.00 $83,600.00 $13.85 $60,940.00 $24.00 $105,600.00

38
L-110-5.2

CONCRETE ENCASED, ELECTRICAL 

CONDUIT, 1-WAY 2"C
L.F. 200 70.00$                   14,000.00$                $40.00 $8,000.00 $39.50 $7,900.00 $51.00 $10,200.00

39
L-110-5.3

CONCRETE ENCASED, ELECTRICAL 

DUCT BANK, 4-WAY 2"C
L.F. 100 150.00$                 15,000.00$                $90.00 $9,000.00 $75.00 $7,500.00 $114.00 $11,400.00

40
L-115-5.1

4-CAN JUNCTION CAN PLAZA, 

INSTALLED
EACH 2 10,000.00$            20,000.00$                $9,500.00 $19,000.00 $16,500.00 $33,000.00 $12,068.00 $24,136.00

41
L-125-5.1

L-861T(L) BASE MOUNTED TAXIWAY 

EDGE LIGHT, INSTALLED
EACH 59 1,900.00$              112,100.00$              $1,900.00 $112,100.00 $3,150.00 $185,850.00 $2,414.00 $142,426.00

42
L-125-5.2

L-858(L) BASE MOUNTED, 2-MODULE 

GUIDANCE SIGN, INSTALLED
EACH 1 6,000.00$              6,000.00$                  $4,500.00 $4,500.00 $7,900.00 $7,900.00 $5,539.00 $5,539.00

43
L-125-5.3

L-858(L) BASE MOUNTED, 3-MODULE 

GUIDANCE SIGN, INSTALLED
EACH 4 8,000.00$              32,000.00$                $5,800.00 $23,200.00 $10,000.00 $40,000.00 $7,138.00 $28,552.00

44 L-125-5.4 SIGN PANEL REPLACEMENT EACH 8 3,000.00$              42,000.00$                $550.00 $4,400.00 $850.00 $6,800.00 $677.00 $5,416.00

45 L-125-5.5 VEHICULAR STOP SIGN, INSTALLED EACH 1 1,500.00$              1,500.00$                  $1,750.00 $1,750.00 $2,075.00 $2,075.00 $2,462.00 $2,462.00

46
L-125-5.6

L-852T(L) IN-PAVEMENT TAXIWAY EDGE 

LIGHT, INSTALLED
EACH 2 2,500.00$              5,000.00$                  $2,850.00 $5,700.00 $5,160.00 $10,320.00 $3,621.00 $7,242.00

TOTALS $5,839,087.50 $5,247,706.00 $5,254,205.00 $6,995,092.00



BS 2

Schedule Number 2

ITEM SPEC. ESTIMATED UNIT UNIT UNIT UNIT

NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 SS-120-3.1 CONSTRUCTION SAFETY AND SECURITY L.S. 1 65,000.00$            65,000.00$                
$60,000.00 $60,000.00 $75,000.00 $75,000.00 $71,923.00 $71,923.00

2 SS-301-5.2 EXISTING CONCRETE ENCASED, 

ELECTRICAL JUNCTION STRUCTURE, 

REMOVED

EACH 2 300.00$                 600.00$                     

$350.00 $700.00 $1,800.00 $3,600.00 $445.00 $890.00

3 SS-301-5.3 EXISTING BASE MOUNTED EDGE LIGHT, 

REMOVED

EACH 2 750.00$                 1,500.00$                  
$150.00 $300.00 $750.00 $1,500.00 $191.00 $382.00

4 C-100-14.1 CONTRACTOR QUALITY CONTROL 

PROGRAM (CQCP)

L.S. 1 65,000.00$            65,000.00$                
$14,000.00 $14,000.00 $20,000.00 $20,000.00 $29,000.00 $29,000.00

5 C-102-5.1 TEMPORARY EROSION CONTROL L.S. 1 10,000.00$            10,000.00$                $8,378.35 $8,378.35 $15,000.00 $15,000.00 $14,000.00 $14,000.00

6 C-105-6.1 MOBILIZATION (10%) L.S. 1 125,000.00$          125,000.00$              $100,000.00 $100,000.00 $100,000.00 $100,000.00 $130,000.00 $130,000.00

7 P-101-5.2 CONCRETE PAVEMENT SECTION 

REMOVAL

S.Y. 320 35.00$                   11,200.00$                
$40.00 $12,800.00 $25.00 $8,000.00 $1.00 $320.00

8 P-101-5.4 REINFORCED CONCRETE PIPE 

REMOVAL

L.F. 49 60.00$                   2,940.00$                  
$60.00 $2,940.00 $25.00 $1,225.00 $68.00 $3,332.00

9 P-101-5.5 INLET REMOVAL EACH 1 3,000.00$              3,000.00$                  $2,400.00 $2,400.00 $2,000.00 $2,000.00 $2,200.00 $2,200.00

10 P-152-4.2 EMBANKMENT IN PLACE C.Y. 1135 65.00$                   73,775.00$                $75.00 $85,125.00 $60.00 $68,100.00 $65.00 $73,775.00

11 P-155-8.1 LIME-TREATED SUBGRADE (12") S.Y. 3115 12.00$                   37,380.00$                $13.00 $40,495.00 $6.50 $20,247.50 $11.00 $34,265.00

12 P-155-8.2 LIME TON 140 350.00$                 49,000.00$                $335.00 $46,900.00 $285.00 $39,900.00 $432.00 $60,480.00

13 P-304-8.1 CEMENT-TREATED BASE COURSE (5") S.Y. 2900 40.00$                   116,000.00$              $32.00 $92,800.00 $30.00 $87,000.00 $44.00 $127,600.00

14 P-501-8.1 PORTLAND CEMENT CONCRETE 

PAVEMENT (12.5")

S.Y. 2815 165.00$                 464,475.00$              
$140.00 $394,100.00 $125.00 $351,875.00 $199.00 $560,185.00

15 P-620-5.1 RUNWAY AND TAXIWAY PAINTING, 

YELLOW (TYPE III REFLECTIVE MEDIA)

S.F. 600 3.00$                     1,800.00$                  
$1.75 $1,050.00 $2.15 $1,290.00 $2.40 $1,440.00

16 P-620-5.2 RUNWAY AND TAXIWAY PAINTING, 

BLACK (NO REFLECTIVE MEDIA)

S.F. 1350 2.00$                     2,700.00$                  
$1.50 $2,025.00 $1.90 $2,565.00 $2.10 $2,835.00

17 D-701-5.1 24-INCH REINFORCED CONCRETE PIPE 

(CLASS IV)

L.F. 154 250.00$                 38,500.00$                
$265.00 $40,810.00 $200.00 $30,800.00 $176.00 $27,104.00

18 D-751-5.1 4' X 4' (ID) AIRCRAFT SINGLE GRATE 

INLET 

EACH 1 6,000.00$              6,000.00$                  
$25,000.00 $25,000.00 $20,000.00 $20,000.00 $11,326.00 $11,326.00

19 T-904-5.1 SODDING S.Y. 4055 6.00$                     24,330.00$                $3.65 $14,800.75 $7.50 $30,412.50 $6.00 $24,330.00

20 L-108-5.1 NO. 8 AWG, 5 kV, L-824, TYPE C CABLE, 

INSTALLED IN TRENCH, DUCT BANK OR 

CONDUIT

L.F. 2100 4.25$                     8,925.00$                  

$5.00 $10,500.00 $3.20 $6,720.00 $6.35 $13,335.00

21 L-108-5.2 NO. 6 AWG, SOLID, BARE 

COUNTERPOISE WIRE, INSTALLED IN 

TRENCH, ABOVE THE DUCT BANK OR 

CONDUIT, INCLUDING 

CONNECTIONS/TERMINATIONS

L.F. 975 5.00$                     4,875.00$                  

$5.75 $5,606.25 $1.60 $1,560.00 $7.30 $7,117.50

22 L-110-5.1 NON-ENCASED, ELECTRICAL CONDUIT, 

1-WAY 2"C

L.F. 850 22.50$                   19,125.00$                
$19.00 $16,150.00 $13.85 $11,772.50 $24.00 $20,400.00

23 L-110-5.3 CONCRETE ENCASED, ELECTRICAL 

DUCT BANK, 4-WAY 2"C

L.F. 110 150.00$                 16,500.00$                
$90.00 $9,900.00 $75.00 $8,250.00 $115.00 $12,650.00

24 L-115-5.1 4-CAN JUNCTION CAN PLAZA, 

INSTALLED

EACH 2 10,000.00$            20,000.00$                
$9,500.00 $19,000.00 $16,500.00 $33,000.00 $12,068.00 $24,136.00

25 L-125-5.1 L-861T(L) BASE MOUNTED TAXIWAY 

EDGE LIGHT, INSTALLED

EACH 13 1,900.00$              24,700.00$                
$1,900.00 $24,700.00 $3,150.00 $40,950.00 $2,414.00 $31,382.00

26 L-125-5.3 L-858(L) BASE MOUNTED, 3-MODULE 

GUIDANCE SIGN, INSTALLED

EACH 5 6,000.00$              30,000.00$                
$5,800.00 $29,000.00 $10,000.00 $50,000.00 $7,138.00 $35,690.00

TOTALS $1,222,325.00 $1,059,480.35 $1,030,767.50 $1,320,097.50

Ed Bell Construction Company RPMx Construction, LLC

MCKINNEY NATIONAL AIRPORT (TKI)

TAXIWAY ALPHA REHABILITATION - PHASE II - 26-46ITB

BID OPENING: APRIL 30, 2026; 2:00PM

TAXIWAY A4 CONSTRUCTION (BID SCHEDULE II)

ENGINEER'S ESTIMATE Mario Sinacola Sons Excavating



BS 3

Schedule Number 3

ITEM SPEC. ESTIMATED UNIT UNIT UNIT UNIT

NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 SS-120-3.1 CONSTRUCTION SAFETY AND SECURITY L.S. 1 45,000.00$            45,000.00$                
$30,000.00 $30,000.00 $50,000.00 $50,000.00 $70,214.00 $70,214.00

2 C-100-14.1 CONTRACTOR QUALITY CONTROL 

PROGRAM (CQCP)

L.S. 1 45,000.00$            45,000.00$                
$10,000.00 $10,000.00 $20,000.00 $20,000.00 $24,738.00 $24,738.00

3 C-105-6.1 MOBILIZATION (10%) L.S. 1 90,000.00$            90,000.00$                $65,000.00 $65,000.00 $80,000.00 $80,000.00 $100,000.00 $100,000.00

4 P-101-5.3 CONCRETE PAVEMENT SECTION 

REMOVAL

S.Y. 320 35.00$                   11,200.00$                
$40.00 $12,800.00 $25.00 $8,000.00 $63.00 $20,160.00

5 P-152-4.1 UNCLASSIFIED EXCAVATION C.Y. 720 65.00$                   46,800.00$                $15.00 $10,800.00 $75.00 $54,000.00 $60.00 $43,200.00

6 P-155-8.1 12" LIME-TREATED SUBGRADE S.Y. 2680 12.00$                   32,160.00$                $13.00 $34,840.00 $10.00 $26,800.00 $11.00 $29,480.00

7 P-155-8.2 LIME TON 105 350.00$                 36,750.00$                $335.00 $35,175.00 $285.00 $29,925.00 $432.00 $45,360.00

8 P-209-5.1 CRUSHED AGGREGATE BASE COURSE 

(6")

S.Y. 2420 30.00$                   72,600.00$                
$26.00 $62,920.00 $30.00 $72,600.00 $42.00 $101,640.00

9 P-501-8.2 PORTLAND CEMENT CONCRETE 

PAVEMENT (11")

S.Y. 2165 155.00$                 335,575.00$              
$105.00 $227,325.00 $120.00 $259,800.00 $181.00 $391,865.00

10 P-620-5.1 RUNWAY AND TAXIWAY PAINTING, 

YELLOW (TYPE III REFLECTIVE MEDIA)

S.F. 1750 3.00$                     5,250.00$                  
$1.75 $3,062.50 $2.15 $3,762.50 $2.40 $4,200.00

11 P-620-5.3 RUNWAY AND TAXIWAY PAINTING, 

BLACK (NO REFLECTIVE MEDIA)

S.F. 2500 2.00$                     5,000.00$                  
$1.25 $3,125.00 $1.90 $4,750.00 $2.10 $5,250.00

12 D-754-5.1 5" REINFORCED CONCRETE SLOPE 

PROTECTION

S.Y. 270 165.00$                 44,550.00$                
$145.00 $39,150.00 $200.00 $54,000.00 $168.00 $45,360.00

13 T-904-5.1 SODDING S.Y. 4200 6.00$                     25,200.00$                $3.65 $15,330.00 $7.50 $31,500.00 $6.00 $25,200.00

14 L-108-5.1 NO. 8 AWG, 5 kV, L-824, TYPE C CABLE, 

INSTALLED IN TRENCH, DUCT BANK OR 

CONDUIT

L.F. 2400 4.25$                     10,200.00$                

$5.00 $12,000.00 $3.20 $7,680.00 $6.35 $15,240.00

15 L-108-5.2 NO. 6 AWG, SOLID, BARE 

COUNTERPOISE WIRE, INSTALLED IN 

TRENCH, ABOVE THE DUCT BANK OR 

CONDUIT, INCLUDING 

CONNECTIONS/TERMINATIONS

L.F. 1175 5.00$                     5,875.00$                  

$5.75 $6,756.25 $1.60 $1,880.00 $7.30 $8,577.50

16 L-110-5.2 CONCRETE ENCASED, ELECTRICAL 

DUCT BANK, 1-WAY 2"C

L.F. 100 70.00$                   7,000.00$                  
$40.00 $4,000.00 $39.50 $3,950.00 $51.00 $5,100.00

17 L-110-5.5 FLOWABLE FILL ENCASED ELECTRICAL 

CONDUIT, 1-WAY 2"C

L.F. 960 22.50$                   21,600.00$                
$30.00 $28,800.00 $50.00 $48,000.00 $38.00 $36,480.00

18 L-125-5.6 L-825T(L) IN-PAVEMENT TAXIWAY EDGE 

LIGHT, INSTALLED

EA 14 2,500.00$              35,000.00$                
$2,850.00 $39,900.00 $5,160.00 $72,240.00 $3,620.00 $50,680.00

TOTALS $874,760.00 $640,983.75 $828,887.50 $1,022,744.50

Ed Bell Construction Company RPMx Construction, LLC

MCKINNEY NATIONAL AIRPORT (TKI)

TAXIWAY ALPHA REHABILITATION - PHASE II - 26-46ITB

BID OPENING: APRIL 30, 2026; 2:00PM

TAXILANE A4 WIDENING (15-FT) AND EXTENSION (BID SCHEDULE III)

ENGINEER'S ESTIMATE Mario Sinacola Sons Excavating
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