

**CITY OF MCKINNEY, TEXAS**  
**University 10-MG Ground Storage Reservoir No. 3**

**BID TABULATION**

**Bids Received Until 2:00 p.m., Thursday, October 2, 2014**

	<b>Registered Planholder</b>	<b>Acknowledged Add #1 &amp; #2</b>	<b>Bid Bond</b>	<b>Tank Contractor</b>	<b>Base Bid Amount</b>	<b>Base Bid + Additive Alternate</b>
1	<u>Crescent Constructors, Inc.</u>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<u>Not Provided at Bid Opening *</u>	<u>\$ 6,373,000.00</u>	<u>\$ 6,398,000.00</u>
2	<u>Archer-Western Contractors</u>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<u>DN Tank</u>	<u>\$ 6,538,183.00</u>	<u>\$ 6,542,683.00</u>
3	<u>BAR Constructors</u>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<u>Preload</u>	<u>\$ 7,353,000.00</u>	<u>\$ 7,363,000.00</u>
4	<u>Gracon Construction, Inc.</u>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<u>DN Tank</u>	<u>\$ 7,484,000.00</u>	<u>\$ 7,502,000.00</u>
5	<u>DCi Contracting, Inc.</u>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<u>Preload</u>	<u>\$ 7,557,000.00</u>	<u>\$ 7,575,000.00</u>

\* - contacted Crescent Constructors following the bid opening. Crescent Constructors stated their Tank Contractor is DN Tank verbally and by letter dated October 3, 2014.

**CITY OF MCKINNEY, TEXAS**  
**University 10-MG Ground Storage Reservoir No. 3**

**BID SUMMARY**

**Bids Received at 2:00 p.m., Thursday, October 2, 2014**

<b><u>Contractor</u></b>	<b><u>Base Bid</u></b> <b><u>(Items 1 - 51)</u></b>	<b><u>Additive</u></b> <b><u>Alternate 1A</u></b>	<b><u>Total Amount Bid</u></b> <b><u>(Base + Alternate)</u></b>
1. Crescent Constructors, Inc. 1100 Grinnell Drive Richardson, Texas 75081	\$ 6,373,000.00	\$ 25,000.00	\$ 6,398,000.00
2. Archer Western Contractors 1411 Greenway Drive Irving, Texas 75038	\$ 6,538,183.00	\$ 4,500.00	\$ 6,542,683.00
3. BAR Constructors, Inc. PO Box 10 Lancaster, Texas 75146	\$ 7,353,000.00	\$ 10,000.00	\$ 7,363,000.00
4. Gracon Construction, Inc. 4343 Lasater Road Mesquite, Texas 75181	\$ 7,484,000.00	\$ 18,000.00	\$ 7,502,000.00
5. DCi Contracting, Inc. 2045 E. Hwy 80, Suite 100 Decatur, Texas 76234	\$ 7,557,000.00	\$ 18,000.00	\$ 7,575,000.00

**TABULATION OF BIDS**

Date: October 2, 2014

**Project:** CITY OF MCKINNEY, TEXAS  
University 10-MG Ground Storage Reservoir No. 3

**BIRKHOFF, HENDRICKS & CARTER, L.L.P.**  
 PROFESSIONAL ENGINEERS  
 Dallas, Texas

**BID OF**  
  
 Crescent Constructors, Inc.  
 1100 Grinnell Drive  
 Richardson, Texas 75081

**BID OF**  
  
 Archer Western Contractors  
 1411 Greenway Drive  
 Irving, Texas 75038

**BID OF**  
  
 BAR Constructors, Inc.  
 PO Box 10  
 Lancaster, Texas 75146

Item No.	Approximate Quantities	Unit	Description	Unit Bid Price	Extension	Unit Bid Price	Extension	Unit Bid Price	Extension
<b>TABLE 1A - BASE BID</b>									
1	1	L.S.	Constructing the 10-MG University Ground Storage Reservoir No. 3, Precast, Wire Wound Prestressed Concrete with Steel Diaphragm, in accordance with the American Water Works Association Standard D-110, Type III, along with All Appurtenances, including All Tank Electrical, Site & Controls, Site Electrical Relocations, Site Grading, Tank Piping, Connections to Proposed Yard Piping, Tank Foundation, Select Fill, and Leveling Base Materials, Tank Excavation, Backfill & Disposal of Excess Spoils and Other Items Not Specifically Provided Under Other Bid Items	\$4,500,000.00	\$ 4,500,000.00	\$4,467,000.00	\$ 4,467,000.00	\$5,607,000.00	\$ 5,607,000.00
2	1	L.S.	Furnish & Install 175-kW Standby Generator, Including Sound Enclosure, Fuel Tank, Testing, Start-Up, Training City Personnel, New MCC, Automatic Transfer Switch, Modifications to Existing MCC, SCADA, Reinforced Concrete Foundation, Concrete Flat Work, All Generator Electrical and Appurtenances	\$757,000.00	\$ 757,000.00	\$437,000.00	\$ 437,000.00	\$410,000.00	\$ 410,000.00
3	1	L.S.	Furnish and Install VMAG Gate Operator Including, Removal and Disposal of Existing Chain Link Gate, New Aluminum Gate with 3-Strand Barb Wire on Top Gate Signs & Electrical Connections	\$52,000.00	\$ 52,000.00	\$135,000.00	\$ 135,000.00	\$135,000.00	\$ 135,000.00
4	1	L.S.	Furnish & Install SolarBee Tank Water Mixing System	\$73,000.00	\$ 73,000.00	\$73,000.00	\$ 73,000.00	\$70,000.00	\$ 70,000.00
5 thru 51 (Table 1)	1	L.S.	For Site Work and Miscellaneous Items Listed in Pay Item Nos. 5 through 51 in Table 1	\$991,000.00	\$ 991,000.00	\$1,426,183.00	\$ 1,426,183.00	\$1,131,000.00	\$ 1,131,000.00
<b>TOTAL AMOUNT OF BASE BID (Items 1 Through 51)</b>					<b>\$ 6,373,000.00</b>		<b>\$ 6,538,183.00</b>		<b>\$ 7,353,000.00</b>
<b>TABLE 1A - ADDITIVE ALTERNATE</b>									
1A	1	L.S.	Power Wash Exterior of University 6-MG Ground Storage Reservoir No. 1 Walls and Dome	\$25,000.00	\$ 25,000.00	\$4,500.00	\$ 4,500.00	\$10,000.00	\$ 10,000.00
<b>TOTAL AMOUNT OF ADDITIVE ALTERNATE (Item 1A)</b>					<b>\$ 25,000.00</b>		<b>\$ 4,500.00</b>		<b>\$ 10,000.00</b>
<b>TOTAL AMOUNT BID (Base Bid + Additive Alternate Bid)</b>					<b>\$ 6,398,000.00</b>		<b>\$ 6,542,683.00</b>		<b>\$ 7,363,000.00</b>

**TABULATION OF BIDS**

Date: October 2, 2014

Project: CITY OF MCKINNEY, TEXAS  
University 10-MG Ground Storage Reservoir No. 3

**BIRKHOFF, HENDRICKS & CARTER, L.L.P.**  
 PROFESSIONAL ENGINEERS  
 Dallas, Texas

**BID OF**  
  
 Gracon Construction, Inc.  
 4343 Lasater Road  
 Mesquite, Texas 75181

**BID OF**  
  
 DCi Contracting, Inc.  
 2045 E. Hwy 80, Suite 100  
 Decatur, Texas 76234

Item No.	Approximate Quantities	Unit	Description	Unit Bid Price	Extension	Unit Bid Price	Extension
<b>TABLE 1A - BASE BID</b>							
1	1	L.S.	Constructing the 10-MG University Ground Storage Reservoir No. 3, Precast, Wire Wound Prestressed Concrete with Steel Diaphragm, in accordance with the American Water Works Association Standard D-110, Type III, along with All Appurtenances, including All Tank Electrical, Site & Controls, Site Electrical Relocations, Site Grading, Tank Piping, Connections to Proposed Yard Piping, Tank Foundation, Select Fill, and Leveling Base Materials, Tank Excavation, Backfill & Disposal of Excess Spoils and Other Items Not Specifically Provided Under Other Bid Items	\$4,704,000.00	\$ 4,704,000.00	\$5,000,000.00	\$ 5,000,000.00
2	1	L.S.	Furnish & Install 175-kW Standby Generator, Including Sound Enclosure, Fuel Tank, Testing, Start-Up, Training City Personnel, New MCC, Automatic Transfer Switch, Modifications to Existing MCC, SCADA, Reinforced Concrete Foundation, Concrete Flat Work, All Generator Electrical and Appurtenances	\$474,000.00	\$ 474,000.00	\$445,000.00	\$ 445,000.00
3	1	L.S.	Furnish and Install VMAG Gate Operator Including, Removal and Disposal of Existing Chain Link Gate, New Aluminum Gate with 3-Strand Barb Wire on Top Gate Signs & Electrical Connections	\$156,000.00	\$ 156,000.00	\$137,000.00	\$ 137,000.00
4	1	L.S.	Furnish & Install SolarBee Tank Water Mixing System	\$80,000.00	\$ 80,000.00	\$75,000.00	\$ 75,000.00
5 thru 51 (Table 1)	1	L.S.	For Site Work and Miscellaneous Items Listed in Pay Item Nos. 5 through 51 in Table 1	\$2,070,000.00	\$ 2,070,000.00	\$1,900,000.00	\$ 1,900,000.00
<b>TOTAL AMOUNT OF BASE BID (Items 1 Through 51)</b>					<b>\$ 7,484,000.00</b>	<b>\$ 7,557,000.00</b>	
<b>TABLE 1A - ADDITIVE ALTERNATE</b>							
1A	1	L.S.	Power Wash Exterior of University 6-MG Ground Storage Reservoir No. 1 Walls and Dome	\$18,000.00	\$ 18,000.00	\$18,000.00	\$ 18,000.00
<b>TOTAL AMOUNT OF ADDITIVE ALTERNATE (Item 1A)</b>					<b>\$ 18,000.00</b>	<b>\$ 18,000.00</b>	
<b>TOTAL AMOUNT BID (Base Bid + Additive Alternate Bid)</b>					<b>\$ 7,502,000.00</b>	<b>\$ 7,575,000.00</b>	