

December 31, 2014 PK No.: 2576-13.386

Ms. Lissa Shepard, P.E., CFM CITY OF MCKINNEY 221 North Tennessee Street McKinney, Texas 75070

Re: Additional Services

KING'S LAKE BANK STABILIZATION

Project No.: DR1205

McKinney, Collin County, Texas

Dear Ms. Shepard:

We have reviewed the bids received at 2:00 p.m., Thursday, December 18, 2014, for the King's Lake Bank Stabilization project. The apparent low bidder for the Base Bid was Western Contracting of Decatur, Texas in the amount of \$274,240.

The apparent low bidder, Western Contracting, had two (2) irregularities in their bid. The total for Bid Item 13, the installation of 1,500 square feet of Modular Block Retaining Wall was \$129,075; however, based on the their unit price of \$86, the total should have been \$129,000. In addition, the quantity for Bid Item 15, installation of Grass Block Sodding, was 1,400 square yards in their bid; however, it should have been revised to 2,100 square yards based on Addendum 1. The irregularities in their bid change Western Contracting's Bid Price from \$274,240 to \$275,389, an increase of \$1,149.

The References for Western Contracting included the City of Midland, Tarrant Regional Water District and Richland Chambers Lake. All three references were contacted and provided positive input. Based on the input received we believe Western Contracting has the experience and capability to properly construct and complete this project. We recommend the City award a construction contract for the Base Bid in the amount of \$275,389 to Western Contracting. We are available to discuss this project and our recommendation further at your convenience.

Sincerely,

Ryan P. Mortensen, P.E., CFM

RPM/alm 2576-13 386 BidRecommendationLetter