



September 29, 2015


City of McKinney
Attn: Patricia L. Jackson

Per our phone conversation on September 28, 2015 please note below clarification of math error on our summation.

Total Base Bid	<u>\$89,700.00</u> Base Price was correct
Alternates #1	<u>\$23,400.00</u> Price was correct
Alternates #2	<u>\$0.00</u> Price was correct
Alternates #3	<u>\$2,300.00</u> Price was correct
Total Alternate Bid	<u>\$25,700.00</u> Addition difference of \$3,100.00
Total Bas Plus Alternates	<u>\$115,400.00</u> Addition difference of #3,100.00

The change is due to the deduct t for the African mahogany, subsequently not reflected in the total cost which resulted in a difference of \$3,100.00 due to the decision to use Genuine mahogany.

Thank you,



Tom Woody - President/CEO
MMI General Contractors, INC.
PO Box 622
Weatherford, TX 76086
tom@mmigc.com
817-994-1763

MMI General Contractors INC
PO Box 622, Weatherford, Texas 76086
* Tom Woody 817-994-1763 * Chad Woody 817-692-6911 * Office 817-773-2254 * Fax 817-757-7080