

26-06CMAR - CMAR Services for the Renovation and Constructio Scoring Summary

Active Submissions

			STEP 1 - RFQ		
	Total	Firm and Individual Qualifications	Capability and Capacity to Perform Work	References	Proposed Project Schedule
Supplier	/ 150 pts	/ 40 pts	/ 25 pts	/ 20 pts	/ 10 pts
Crossland Construction	141.25	37.75	23.75	19	9.25
CORE Construction	135.5	37.5	23	19	8.5
Pogue Construction	133.25	36.25	23.25	18.5	8.25



n of Public Safety Facilities

	STEP 2 - RFP		
Submittal Completeness and Conformance	Proposal / 25 pts	Interview	
/ 5 pts	/ 25 pts	/ 25 pts	
4.75	23.25	23.5	
4	21.75	21.75	
4.75	19.75	22.5	