

26-06CMAR - CMAR Services for the Renovation and Constructio

Scoring Summary

Active Submissions

		STEP 1 - RFQ			
	Total	Firm and Individual Qualifications	Capability and Capacity to Perform Work	References	Proposed Project Schedule
Supplier	/ 150 pts	/ 40 pts	/ 25 pts	/ 20 pts	/ 10 pts
Crossland Construction	141.25	37.75	23.75	19	9.25
CORE Construction	135.5	37.5	23	19	8.5
Pogue Construction	133.25	36.25	23.25	18.5	8.25

on of Public Safety Facilities

	STEP 2 - RFP	
Submittal Completeness and Conformance	Proposal	Interview
/ 5 pts	/ 25 pts	/ 25 pts
4.75	23.25	23.5
4	21.75	21.75
4.75	19.75	22.5