25-62RFQ - Design Build for Storage & Workshop Building at the Redbud Pump Station

Scoring Summary

	Total	Firm and Individual Qualifications	Capability and Capacity to Perform Work	References	Proposed Project Schedule
Supplier	/ 100 pts	/ 40 pts	/ 30 pts	/ 20 pts	/ 10 pts
Muckleroy & Falls	93.33	37	28.67	19	8.667
A&C Construction, Inc.	88.33	35.33	27.33	17.33	8.333
C1S	81.33	30.33	24.67	17.67	8.667
Speed Fab-Crete	80	32.67	25	14	8.333
Strand Systems Engineering, Inc.	76	28.33	24.33	15.33	8